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TENDER NOTIFICATION 

TENDER FOR THE SCHEME EVALUATION OF FREE SUPPLY OF BICYCLES  
 
 
DATE OF TENDER NOTIFICATION :  29.11.2011 
 
PRE-BID MEETING DATED              :  07.12.2011 @ 11.00hrs 
 
LAST DATE AND TIME FOR RECEIPT      
OF REQUEST FOR PROPOSAL    :  19.12.2011 @ 17.00hrs                     
 
TIME AND DATE OF OPENING  
OF TECHNICAL BID                                  :  22.12.2011 @ 11.30hrs 
 
PLACE OF OPENING OF 
REQUEST FOR PROPOSAL  :  O/o. Commissioner for Public Instruction,     
                  New Public Offices, Nrupatunga Road,  
                                      K.R.Circle, Bangalore – 1. 
 
ADDRESS FOR COMMUNICATION  :   Commissioner for Public Instruction,      
             New Public Offices, Nrupatunga Road,  
                                          K.R.Circle, Bangalore – 1. 
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OFFICE OF THE COMMISSIONER FOR PUBLIC INSTRUCTION, N.T.ROAD, 

BANGALORE-1. 
 

Invitation for “Expression of Interest” for Consultancy Services for Evaluation of Free 
Bicycles supply scheme in Education Department, Government of Karnataka 
 

a) An “Expression of Interest” is invited in the prescribed format from consulting 
firms/ companies/ Organisations for Consultancy Services for Scheme evaluation 
of supply of Bicycles.  The Bidder has to submit the proposal along with EMD of 
Rs. 1,00,000-00 (Rs.One Lakh Only) by way of Demand Draft favouring The 
Commissioner for Public Instruction, Bangalore payable at Bangalore.   

 
b) Only firms / consultants who have carried out the Third party consultancy 

works of similar Nature and the consultancy charge of the works executed in 
single work order should be more than Rs.10 lakhs during any one of the last 
three years can apply. And the firm should be in the field for more than 5 years. 
(Authenticated certificates of proof shall be enclosed for the above) 

 
(1) The bidders will be required to register themselves with the centre for E-Governance to 

participate in the bidding process and also get necessary digital signature certificates. The 
details of the process of registration and obtaining the digital signature certificates are 
available on the website: http://www.eproc.karnataka.gov.in. Necessary training and hands 
on experience in handling e-procurement system could be obtained from the centre for E-
Governance. Necessary details could also be obtained over telephone at 080-25501216. 
 
It may be noted that all subsequent notifications, changes and amendments on the 
project/document would be posted only on the following website: 
http://www.eproc.karnataka.gov.in. 
 
 

(2) The pre-proposal conference will be held at O/o.CPI, New Public Offices, N.T.Road, 
Bangalore on 07-12-2011 at 11.00 hrs.   

 

(3) The duly filled in proposal along with EMD and Application fee should be 
submitted on or before 19-12-2011 at 17.00 hrs. The technical proposal will be 
opened on 22-12-2011 at 11.30 hrs.  

 

(4) For further details contact Sr. Asst. Director (Planning), O/o. CPI, New Public 
Offices, N.T.Road, Bangalore during office hours Ph:080-22246975 

 
 

Sd/- 
Commissioner for Public Instruction, 

Bangalore-1. 
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 TENDER NOTIFICATION FOR SCHEME EVALUATION OF FREE SUPPLY OF BICYCLES  

1. Department of Education, Government of Karnataka hereby invites to submit a 

 2. 

ycle Programme: 

ndard and being enrolled to 8th 

•  children to come to school from hilly regions without any problems. 

 

 3. The following documents are enclosed to enable the bidder/consultant to submit 

 (a) Terms of reference (TOR); 

 (b) Supplementary information for consultants, including a suggested format of 

 (c) A sample format of the contract for consultants services under which the 

 

. The Submission of Proposals

 

 
technical and financial proposal for consultancy services required for Scheme 
Evaluation of Free Bicycle Distribution Programme which could form the basis for 
future negotiations and ultimately a contract between successful bidder/consultants 
and The Commissioner for Public Instruction, Bangalore.  

The purpose of this assignment is: 

To evaluate the scheme of Free Bic

• To help in continuing education by girls of 7th sta
standard. 

To help the

• To improve the enrolment and attendance of the children who are below poverty
line.  

your proposal: 

curriculum vitae; and 

service will be performed. 

4 : The proposals shall be submitted in two parts, viz., 

5.  g of Proposal:

Technical and financial and should follow the form given in the "Supplementary 
Information for Consultants."  The proposals will be accepted in electronic mode 
only. 

Openin  The proposals containing technical proposal will be opened by 

6. g with Earnest Money Deposit (EMD).  The 

 
.          The Bid Security shall be credited to the account of Centre for E-Governance  

c Fund Transfer 
elected 10 branches of Axis Bank in Bangalore  

 
a)   The Bidders’ bid will be evaluated only on confirmation of receipt of the payment 

 

the Commissioner for Public Instruction, Bangalore or his authorized 
representative in his office on 22-12-2011 at 11.30 hrs.  It may please be noted that 
the Financial Proposal containing the detailed price offer will be opened after 
completion of technical evaluation  

The proposal to be submitted alon
EMD shall be returned to the unsuccessful Bidders within a period of two (2) 
weeks from the date of announcement of the Successful Bidder. 

7
i) Through Credit Card 
ii) Internet Banking 
iii) National Electroni
iv) Remittance over the counter in the s

(EMD) in the GoK’s central pooling a/c held at Axis Bank 
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b)  EMD amount will have to be submitted by the Bidder taking into account the 

following conditions: 
 

8.        EMD will be accepted only in the form of electronic cash (and not through Demand Draft 
or Bank Guarantee)  
  

9. The entire EMD amount for a particular tender has to be paid in a single transaction.  
 

The EMD submitted by the Successful Bidder shall be released upon furnishing of the 
Performance Security in the form and manner as stipulated in the Agreement.  

 
The EMD shall be forfeited in the following cases: 

 
a) If the Bidder modifies or withdraws the Proposal;  
 
b) If the Bidder withdraws the Proposal during the interval between the Proposal 

due date and expiration of the Proposal Validity period; 
 

c) If the Successful Bidder fails to provide the Performance Security within the 
stipulated time or any extension thereof provided by the SSA Samithi; 

 
d) If any information or document furnished by the Bidder turns out to be 

misleading or untrue in any material respect; 
 

10. Evaluation : A two – stage procedure will be adopted in evaluating the proposals 
with the technical evaluation being completed prior to any financial proposals 
being opened. The technical proposals will be evaluated using the following 
criteria. 
 

  Points
(i) Specific experience of the consultants related to 

the Assignment  
20 

(ii) Adequacy of the proposed work plan and 
methodology in responding to the TOR  

25 

(iii) Qualifications and competence of the key 
professional staff for the Assignment  

45  

(iv) Suitability of the transfer of knowledge program  10 
 

 

Total Points: 
 

100 
 

The minimum technical score required to pass is: 75 points 
 
11.  Deciding Award of Contract 

(a) The client will carry out the evaluation of proposals on the basis of their 
responsiveness to the Terms of Reference, applying the evaluation criteria 
and marking system specified.  Each responsive proposal will be given a 
technical score (TS).  A proposal to be considered unsuitable shall be 
rejected at this stage if it does not respond to the important aspects of the 
Terms of Reference or if it fails to achieve the minimum technical score 
indicated. 

 
(b) Technical Proposal’s scoring not less than 75% of the total points will only 
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be considered for financial evaluation.   

 
The client shall simultaneously notify / inform the Consultants that have 
secured the minimum qualifying mark, indicating the date and time set for 
opening of financial proposals over phone / electronic mail or by letters or 
on website, http://www.eproc.karnataka.gov.in

 
(C) The Financial Proposal of those bidders who are technically qualified shall 

be opened in the electronic form only.  
 

(d) Negotiations with the successful bidder, if required will be held as per the 
KTTP Act, at the office of the Commissioner for Public Instruction, New 
public offices, N.T.Road, Bangalore. The aim is to reach agreement on all 
points and sign a contract. 

 
12. Please note that The Commissioner for Public Instruction, New Public Offices, 

N.T.Road, Bangalore is at full liberty to reject the request for proposal (RFP) 
without assigning any reason whatsoever.  Further, as quality is the principal 
selection criteria, the CPI, Bangalore is not bound in any way to select the firm 
offering the lowest price and will have all the right to reject RFP though the firm 
has offered lowest price. 

 
i. The Successful Bidder has to enter into agreement with CPI and has to furnish 

Performance Security in the form of Bank Guarantee equal to 5% of the 
contract value.  

  
13. CPI is at liberty to reject a proposal for award if he determines that the firm 

recommended for award has engaged in corrupt or fraudulent activities in 
competing for the contract in question. 
 

14. Consultants shall not be under declaration of illegibility for corrupt and fraudulent 
practice issued by any clients in India. 

 

15. The rates quoted in the financial proposal should be valid for 90 days from the date 
of submission during which period it shall maintain without change, the personnel 
proposed for the assignment and proposed price.  The Commissioner for Public 
Instruction, Bangalore will make his best efforts to finalize the agreement within this 
period. 

 
16. The cost of preparing a proposal and of negotiating a contract including visits to The 

Commissioner for Public Instruction, Bangalore, if any is not reimbursable as a 
direct cost of the assignment. 

 
17. Any firm, with which consultant/bidder might be associated with, will not be eligible 

to participate in bidding for any goods or works resulting from or associated with the 
project of which this consulting assignment forms a part. 

 
18.    Assuming that the contract can be satisfactorily concluded by end of February 2012, 

bidder/consultant is expected to take-up / commence the work immediately.  

http://www.eproc.karnataka.gov.in/
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19. Please note that the remuneration which bidder/consultant receives from this 
contract will be subject to the normal tax liability in India.  The bidder/consultant 
may contact the concerned tax authorities for further information in this regard, if 
required. 

 
The Letter of Invitation, Terms of Reference and Information for Consultants are 
enumerated in this Request for Proposal. The document is available on the internet in the 
website  http://www.eproc.karnataka.gov.in
 The Commissioner for Public Instruction,  

Bangalore. 

http://www.eproc.karnataka.gov.in/
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 Annexure - 2
 

 SUPPLEMENTARY INFORMATION FOR CONSULTANTS
 

Proposals
 
(1) Proposals should include the following information: 
 
 (a) Technical Proposal
 

(i) A brief description of the firm/organization and an outline of recent 
experience on assignments/ projects of similar nature executed during 
the last 3 years in the format given in Form F-2. 

 
(ii) Any comments or suggestions of the consultant on the Terms of 

Reference (TOR). 
 

(iii) A description of the manner in which consultants would plan to execute 
the work. Work plan time schedule in Form F-3 and approach or 
methodology proposed for carrying out the required work. 

 
(iv) The composition of the team of personnel which the consultant would 

propose to provide and the tasks which would be assigned to each team 
member in Form F-4. 

 
(v) Curriculum Vitae of the individual key staff members to be assigned to 

the work and of the team leader who would be responsible for 
supervision of the team.  The curricula vitae should follow the attached 
Format (F-5) duly signed by the concerned personnel. 

 
(vi) The consultant's comments, if any, on the data, services and facilities to 

be provided by Planning Section, O/o. CPI, Bangalore indicated in the 
Terms of Reference (TOR). 

 
(vii) The consultant’s Work program and time schedule for key personnel 

in Form No.F-7. 
 
 (b) Financial Proposals
 
  The financial proposals should include the Schedule of Price Bid in Form 

No.F-6 with cost break-up for the work program. 
 
(2) Contract Negotiations
 The aim of the negotiation is to reach an agreement on all points with the consultant 

and initiate a draft contract by the conclusion of negotiations. Negotiations 
commence with a discussion of Consultant's proposal, the proposed work plan, 
staffing and any suggestions you may have made to improve the Terms of 
Reference.  Agreement will then be reached on the final Terms of Reference, the 
staffing and the bar chart, which will indicate personnel, periods in the field and 
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office, man-months, and reporting schedule.  Once these matters have been agreed, 
financial negotiations will take place and will begin with a discussion of your 
proposed personnel rates which should be expressed in man-months. 

 
(3) Contracts with Team Members.  Bearing in mind that rates are negotiable, firms are 

advised against making firm financial arrangements with prospective team members 
prior to negotiations. 

 
(4) Nomination of Experts
 Having selected a firm partly on the basis of an evaluation of personnel presented in 

the firm's proposal, The Commissioner for Public Instruction, Bangalore expects to 
negotiate a contract on the basis of the experts named in the proposal and, prior to 
contract negotiations, will require guarantees that these experts shall, in fact, be 
made available.  As the expected date of mobilization is given in the letter inviting 
proposals, Policy Planning Unit will not consider substitution after contract 
negotiations, except in cases of unexpected delays on the starting date or incapacity 
of an expert for reasons of health, or leaving the firm.  The desire of a firm to use an 
expert on another project shall not be accepted for substitution of personnel. 

 
(5)  All payments shall be made on submission of pre-receipted bills by the consultants in 

quadruplicate for respective stages. 
 
(6) Review of reports
 
 The high level review committee will carry out reviews as per clause 8 of the TOR 

and suggest any modifications/changes considered necessary within 15 days of 
receipt. 



 

 

Bicycle Project-Planning Section                                                                                                                                Page 11 of 46 

TERMS OF REFERENCE 
 FOR THE SUTDY TO EVALUATE FREE SUPPLY OF BICYCLES BY 

GOVERNMENT OF KARNATAKA 
 
Background and Need for the Study: 
 
1.1 Towards achieving Universalisation of Elementary Education the Government of 

Karnataka has initiated many programmes and policies.  Some of the most 
important incentive driven programs of the government include supply of free text 
books, free supply of Uniforms, awarding scholarships and mid day meals and so 
on.  These programmes intend to achieve universal enrolment, retention and 
ensure eight years of quality education to each child. 

1.2 The compulsory and free education to all children is a constitutional mandate and 
commitment.  Hence it becomes obligatory to the State to encourage all incentives 
to promote Article 45 of the constitution.  With the declaration of right to 
Education as Fundamental Right of all children of school going age group, the 
responsibility of the State has further enhanced.   

1.3 In this context, the supply of free bicycles to rural girls studying in Government 
schools has become one of the major functions of the Education Department.  
Having understood the problems of rural girls who come to school by walk all 
through, Government of Karnataka introduced the scheme of free distribution of 
bicycles to girls studying in 8th standard coming from BPL families.  This is to 
enhance the confidence and courage besides reducing dropout rate among girls 
after passing out from 7th standard.  The scheme is introduced from the academic 
year 2006-07.  The cost of each bicycle is Rs.2030/- and 1,75,023 such eligible girls 
from 202 educational block have benefited from this scheme.  

1.4 Based on the response that was received from Phase-I, the Government of 
Karnataka extended it to the boys studying in 8th standard coming from BPL 
families under Phase-II during 2006-07.  The number of beneficiaries under this 
scheme was 2,45,300. 

1.5 The free bicycle distribution scheme is considered as an ongoing programme.   
 

2007-08 :   4,35,000 bicycles with unit cost of Rs.2050/- were distributed to the 
students belonging to BPL and studying in 8th standard of Govt. & 
Aided schools (excluding students studying in schools coming under 
corporation limit areas and students with buspass and hostel facility). 

 
2008-09 :    The scheme was extended to all the students studying in 8th standard of 

Govt. & Aided schools (excluding students studying in schools coming 
under corporation limit areas and students with bus pass and hostel 
facility) 6,66,222 bicycles were distributed with an unit cost of 
Rs.2397/-.  

 
2009-10 :   5,32,392 bicycles with unit cost of Rs.2390/- were distributed to the 

students studying in 8th standard of Govt. & Aided schools (excluding 
students studying in schools coming under corporation limit areas and 
students with bus pass and hostel facility).  

 
2010-11 & 2011-12 :  10,77,559 bicycles with unit cost of Rs.2750/- for boys bicycle 

and Rs.2775/- for girls bicycle are being distributed during 2011-12 to 
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the students studying in 8th standard of Govt. & Aided schools 
(excluding students studying in schools coming under corporation 
limit areas and students with bus pass and hostel facility). 

 
1.6 Hence it is proposed after 6 years of implementing the programme as impact study 

needs to be taken up by an external agency. 
 
Broad Objectives of the Programme: 

 To help all eligible children of 7th standard as per eligibility criteria to get enrolled 
to 8th standard. 

 To help the children to come to school from hilly regions without any problems.   
 To improve the enrollment and attendance of children. 
 To facilitate the complete transition rate of children from 7th to 8th standard. 
 To arrest the dropouts in high school and to help in completing high school 

education. 
 
Implementation of the Programme: 

 The programme is implemented in the leadership of Commissioner for Public 
Instruction, Bangalore by all the district / taluk level DDPIs / BEOs and the 
Department of Industries & Commerce. 

 Main responsibility to ensure timely distribution of quality bicycles is entrusted to 
District and Block administration. 

 The responsibility of identifying the beneficiaries and to ensure continuous 
utilization of the bicycles is entrusted to the respective head of institutions and the 
Block Education Officer. 

 A committee comprising of the officers from Education Department, Industries 
and Commerce department is constituted to ensure appropriate assembling of the 
bicycles prior to distribution at the block and district level. 

 To ensure whether the bicycles are of ISI certification, a cycle from all 202 blocks 
were put to visual inspection conducted by technical team from R & D Centre, 
Ludhiana.  Faulty ones were replaced and penalty was imposed on them. 

 
Objectives of Evaluation:  

The following are the reasons for choosing the scheme for Evaluation. 
 Evaluate the impact of the scheme on empowerment of girls. 
 Evaluate the impact of the scheme with respect to Enrolment, Attendance, drop 

out and learning achievement of the children in 8th standard. 
 Evaluate on a sample basis whether the bicycles are being used for the purpose for 

which they were given. eg., What percentage of bicycles  are brought to school; 
reasons for not bringing; whether they are being misused by other family members 
etc, 

 Evaluate the actual implementation of the scheme in terms of its utilization, 
quality, usage and target achieved. 

 Evaluate the actual implementation of the scheme- review the processes, 
interaction among stakeholders and suggest improvements, if any. 

 Evaluate the impact of the scheme with respect to the children (both boys and 
girls) enrolled in 8th standard and their learning achievement, who fall in theses 
categories-below the poverty line, (SC/ST, weaker section and minority 
community). 
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 Evaluate the impact of this programme on the learning achievement of the 
students (both boys and girls) belonging to BPL families. 

 Evaluate the advantages and disadvantages in continuing this programme further. 
 Evaluate the maintenance of the bicycle and estimate the maintenance cost per 

bicycle per year. 
 
Expected out comes of the study. 

 To know the increase in the enrolment of children in government and aided 
government high schools. 

 To know the decrease in the dropout children in high schools. 
 To know the actual utilization of the distributed bicycles. 

 
Suggested Study Design 
 

 The sample for the study should be based on representative coverage of all 
Government & Aided schools of the State (Boys and Girls separately). 

 The year of reference for this study would be 2008-09, 2009-10 & 2010-11. 
 Sample size: 

 5% of covered schools i.e., Schools with 8th standard facility (There are 
HPS-4256 + HS-4168 = Total 8424)  5% of which is 421 schools. 

 5% of 5,32,394 children’s i.e., 26,620 children’s on an average of 125 to 
175 children’s in each block & random sample at school comes to 3 to 4 
children’s. 

 
Differentials: 
Analysis by  1) Sex,   
   2) Social class viz., SC/ST/OBC/Others,  
   3) North East Karnataka / Other than North East Karnataka. 
 

2006-07 2007-08 2008-09 2009-10 2010-11 & 
2011-12 

Size of 
Sample 

Particulars 
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No. of Eligible 
children 

                              

  

No of Schools 

                                

 
Proportion: 
1. Sample :    Government/Aided; Upgraded HPS (8 th) and 8th in High Schools 
2. Analysis :  Northern Maidan Districts / Blocks 
             Southern Maidan Districts / Blocks 
   Hilly Areas Districts / Blocks 
   Coastal Region Districts / Blocks 
 
 
 
 
 
Secondary Analysis of Transition rate in Sample Schools: 
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Year 7th Enrollment 8th Enrollment 
2004-05   
2005-06   
2006-07   
2007-08   
2008-09   
2009-10   

2010-11 & 2011-12   
 

Particulars 2006-07 2007-08 2008-09 2009-10 2010-11 &    
2011-12 

Overall Average Attendance 
in School 

     

Head Count Attendance 
 

     

 
Eligibility Criteria: 
 

2006-07 BPL Students studying in 8th Standard of Government and Aided 
Schools (excluding students with bus pass & hostel facility) 

2007-08 BPL Students studying in 8th Standard of Government & Aided 
Schools (excluding students studying in schools coming under 
corporation limit areas & students with bus pass & hostel facility)  

2008-09 All students studying in 8th Standard of Government & Aided Schools 
(excluding students studying in schools coming under corporation 
limit areas & students with bus pass & hostel facility) 

2009-10 All students studying in 8th Standard of Government & Aided Schools 
(excluding students studying in schools coming under corporation 
limit areas & students with bus pass & hostel facility) 

2010-11 &  
2011-12 

All students studying in 8th Standard of Government & Aided Schools 
(excluding students studying in schools coming under corporation 
limit areas & students with bus pass & hostel facility) 

 

Time Frame/Sourcing Out:
The study is proposed to be outsourced.  Identified external agency organizes filed data 
collection and prepares final report.  The study must be completed within sixty days from 
the date of signing the MOU by the agency.   
 

The Support / Inputs provided by the Client: 
The SADPI Planning, Office of the Commissioner for Public Instruction provides 
technical support to the proposed study. 
 

Review Committee: 
A review committee comprising of the following members is constituted to screen a 
suitable agency and after selection of such agency it monitors the work of the consultant.  
The review committee meets at specified intervals and reviews the work and appraises the 
progress.  Depending on the progress, the consultant is extended feedback intermittently 
so as to ensure the desired output from them. The committee also reviews progress reports 
submitted by the consultant and the draft/final report of the study. 

a. Commissioner for Public Instruction – Chairman 
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b. Director (Primary) – Member Secretary. 
c. Director (Secondary) - Member 
d. Chief Accounts Officer, O/o.CPI, Bangalore – Member. 
e. Jt.Director, SSA, Bangalore - Member. 
f. Dy.Director (Primary) – Member. 
g. Sr.Asst.Director (Planning) – Member. 
 

The review committee will also processes the proposals submitted by various consultants 
and monitor the work as and when required. 
 
Role of the Department: 

 To give all the district wise block wise secondary information. 
 To provide administrative instruction to the district, block and cluster level for co-

operating for the study during field visits. 
 To nominate a full time nodal officer from the department. 
 To provide measurable indicators for the completion of each phase for timely 

release of funds. 
 Arrange for the review committee meetings with each completion of the phase as 

per the agreement. 
 The cost of preparing the proposal and visits made for negotiating proposal is not 

reimbursable. 
 Assuming that the contract is accepted the researcher is expected to take up the 

assignment within 10 days of acceptance. 
 The mode of payment would be 

 30 % of the total agreed amount-on completion of field study against Bank 
Guarantee to the equal amount. 

 30 % of the total agreed amount-on submission of draft report against 
Bank Guarantee to the equal amount. 

 40 % of the total agreed amount-on submission of the final report. 
 The researcher is requested to hold their proposal valid for 90 days form the date 

of submission. During which period the researchers will not make any change in 
proposed finance. This office will make its best efforts to finalize the agreement 
within this period. 

 If the final report of the study is not submitted as per the agreed conditions and 
within the stipulated time, where the delay is on account of the consultant/ agency 
 then the department will with hold the last instalment. 

 

Role of the Evaluation Agency: 
 Bio-data of the researchers with an outline of recent experience should be duty 

attached. 
 The proposal should be submitted in two parts i.e., Technical and Financial. 
 Recent Income Tax returns statement of the researcher should be duty enclosed. 
 The study should be taken up by one single agency and same agency has to 

complete research work without transferring it to anybody. 
 It is considered desirable that the researcher / representative may visit the 

concerned office/field before handing over the final report.  The Expert committee 
may make any suggestions or recommendations. 

 Data gathered during the study should be shared with the Department.   
 The researcher should ensure that the statistics or the result of this study is not 

shared / disclosed to any other agencies / organisation / department whatsoever.  
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 The researcher should make final presentation after incorporating 
suggestions/recommendations made by the Expert Committee before submitting 
the final report. 

 The final report should be submitted both in hard and soft copies. 
 All the data collected for this study should be handed over to the department 

before final settlement and this information should not be shared or disclosed to 
any other organisation / agencies / department whatsoever. 

 
                                                                                         

                                                     Commissioner for Public Instruction.  
                                                                                                   Bangalore.
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DATA SHEET 
2006-07 2007-08 

Physical Physical Sl 
No District 

 Girls 
Bicycle 

Boys 
Bicycle Total 

Financial Girls 
Bicycle 

Boys 
Bicycle Total 

Financial 

1 Bangalore North 2806 5100 7906 16049180 1247 0 1247 2556350 
2 Bangalore Rural 7135 9936 17071 34654130 4771 4559 9330 19126500 
3 Bangalore South 5421 4228 9649 19587470 2496 1930 4426 9073300 
4 Chikkaballapura 5653 6499 12152 24668560 6466 5930 12396 25411800 
5 Chitradurga 7717 9915 17632 35792960 7953 7794 15747 32281350 
6 Davanagere 7924 10467 18391 37333730 9176 9048 18224 37359200 
7 Kolar 5985 7072 13057 26505710 7495 7565 15060 30873000 
8 Madhugiri 5638 7411 13049 26489470 5814 5993 11807 24204350 
9 Ramanagara 0 0 0 0 5806 5797 11603 23786150 

10 Shimoga 7334 7952 15286 31030580 8185 8125 16310 33435500 
11 Tumkur 6853 8964 15817 32108510 7893 7285 15178 31114900 
12 Chamarajanagar 3498 4934 8432 17116960 5236 4931 10167 20842350 
13 Chikkamagalur 4187 5522 9709 19709270 5348 5438 10786 22111300 
14 Dakshina Kannada 5653 7540 13193 26781790 6036 6514 12550 25727500 
15 Hassan 7993 10422 18415 37382450 9481 9570 19051 39054550 
16 Kodagu 1567 1933 3500 7105000 2072 2304 4376 8970800 
17 Mandya 7566 8555 16121 32725630 9898 8403 18301 37517050 
18 Mysore 12207 13558 25765 52302950 12468 10327 22795 46729750 
19 Udupi 3913 5128 9041 18353230 3915 3921 7836 16063800 
20 Bagalkot 4452 7679 12131 24625930 8145 8122 16267 33347350 
21 Belgaum    4620 7576 12196 24757880 6245 6703 12948 26543400 
22 Bijapur 6182 10442 16624 33746720 7662 6533 14195 29099750 
23 Chikkodi 5886 11017 16903 34313090 11823 11454 23277 47717850 
24 Dharwad 3337 6395 9732 19755960 5727 5788 11515 23605750 
25 Gadag 2277 4352 6629 13456870 4803 4849 9652 19786600 
26 Haveri 6987 7428 14415 29262450 7641 7686 15327 31420350 
27 Uttara Kannada 5457 6874 12331 25031930 6107 5870 11977 24552850 
28 Bellary 4828 9375 14203 28832090 9162 8742 17904 36703200 
29 Bidar 7305 8162 15467 31398010 6688 7280 13968 28634400 
30 Gulbarga 4027 10017 14044 28509320 8832 8347 17179 35216950 
31 Koppal 3838 8168 12006 24372180 5514 4062 9576 19630800 
32 Raichur 3684 7321 11005 22340150 6858 7358 14216 29142800 
33 Yadgir 3093 5358 8451 17155530 4337 5472 9809 20108450 
 TOTAL 175023 245300 420323 853255690 221300 213700 435000 891750000 
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2008-09 2009-10 

Physical Physical Sl 
No District 

Girls 
Bicycle 

Boys 
Bicycle Total 

Financial Girls 
Bicycle 

Boys 
Bicycle Total 

Financial 

1 Bangalore North 1433 1376 2809 6733173 1299 1327 2626 6276140 
2 Bangalore Rural 5981 6036 12017 28804749 5050 4673 9723 23237970 
3 Bangalore South 3048 3117 6165 14777505 2349 2305 4654 11123060 
4 Chikkaballapura 8786 8542 17328 41535216 6642 6074 12716 30391240 
5 Chitradurga 12199 13001 25200 60404400 10483 10113 20596 49224440 
6 Davanagere 11633 12146 23779 56998263 9549 9332 18881 45125590 
7 Kolar 11310 10628 21938 52585386 8282 7697 15979 38189810 
8 Madhugiri 7339 7927 15266 36592602 6522 6450 12972 31003080 
9 Ramanagara 7136 6592 13728 32906016 5234 4725 9959 23802010 

10 Shimoga 13003 13043 26046 62432262 10441 9216 19657 46980230 
11 Tumkur 12225 13644 25869 62007993 9136 7488 16624 39731360 
12 Chamarajanagar 6762 7017 13779 33028263 4821 4689 9510 22728900 
13 Chikkamagalur 7451 6946 14397 34509609 6018 6161 12179 29107810 
14 Dakshina Kannada 11185 12164 23349 55967553 9716 10155 19871 47491690 
15 Hassan 12470 11798 24268 58170396 9673 9158 18831 45006090 
16 Kodagu 3367 3721 7088 16989936 3137 2933 6070 14507300 
17 Mandya 11737 11397 23134 55452198 9448 8172 17620 42111800 
18 Mysore 13819 13424 27243 65301471 11491 10631 22122 52871580 
19 Udupi 7876 8002 15878 38059566 5696 5984 11680 27915200 
20 Bagalkot 13602 12924 26526 63582822 9371 11795 21166 50586740 
21 Belgaum    12648 13658 26306 63055482 10815 11522 22337 53385430 
22 Bijapur 13441 16835 30276 72571572 12646 14604 27250 65127500 
23 Chikkodi 18651 20742 39393 94425021 16452 17486 33938 81111820 
24 Dharwad 7027 7227 14254 34166838 6053 6199 12252 29282280 
25 Gadag 7751 8311 16062 38500614 6770 6934 13704 32752560 
26 Haveri 13919 13993 27912 66905064 9333 9143 18476 44157640 
27 Uttara Kannada 10391 11339 21730 52086810 8300 8370 16670 39841300 
28 Bellary 11355 13868 25223 60459531 9626 9091 18717 44733630 
29 Bidar 12149 11384 23533 56408601 10640 9754 20394 48741660 
30 Gulbarga 10360 10733 21093 50559921 10778 10248 21026 50252140 
31 Koppal 8853 10874 19727 47285619 7853 8437 16290 38933100 
32 Raichur 9842 10979 20821 49907937 8157 9766 17923 42835970 
33 Yadgir 5933 8152 14085 33761745 4382 5597 9979 23849810 
 TOTAL 324682 341540 666222 1596934134 266163 266229 532392 1272416880 
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2010-11 TARGET 2011-12  

Physical Physical Sl 
No District 

 Girls 
Bicycle 

Boys 
Bicycle Total 

Financial  Girls 
Bicycle 

Boys 
Bicycle Total 

Financial 

1 Bangalore North 1223 1238 2461 6798325 1143 1092 2235 6174825 
2 Bangalore Rural 4940 4950 9890 27321000 4870 4619 9489 26216500 
3 Bangalore South 2378 2450 4828 13336450 2432 2510 4942 13651300 
4 Chikkaballapura 7212 6707 13919 38457550 6698 6430 13128 36269450 
5 Chitradurga 10982 11082 22064 60950550 10203 10412 20615 56946325 
6 Davanagere 9946 9851 19797 54690400 8842 8966 17808 49193050 
7 Kolar 8078 6717 14795 40888200 8237 7840 16077 44417675 
8 Madhugiri 6482 6462 12944 35758050 5975 6329 12304 33985375 
9 Ramanagara 4965 4618 9583 26477375 5017 5029 10046 27751925 

10 Shimoga 10098 9507 19605 54166200 10342 10557 20899 57730800 
11 Tumkur 9900 9595 19495 53858750 9498 9735 19233 53128200 
12 Chamarajanagar 4727 4817 9544 26364175 4875 5009 9884 27302875 
13 Chikkamagalur 6081 5958 12039 33259275 6161 6072 12233 33794775 
14 Dakshina Kannada 8952 9267 18219 50326050 8700 9485 18185 50226250 
15 Hassan 9791 9102 18893 52200525 9326 8989 18315 50599400 
16 Kodagu 3145 2941 6086 16815125 2911 2666 5577 15409525 
17 Mandya 9893 9260 19153 52918075 8870 8420 17290 47769250 
18 Mysore 11486 11030 22516 62206150 10549 10345 20894 57722225 
19 Udupi 6010 6284 12294 33958750 5702 5816 11518 31817050 
20 Bagalkot 10645 11801 22446 61992625 10689 11570 22259 61479475 
21 Belgaum    11058 11770 22828 63053450 10601 11185 21786 60176525 
22 Bijapur 13514 15613 29127 80437100 13303 14932 28235 77978825 
23 Chikkodi 15955 17446 33401 92251625 16429 17638 34067 94094975 
24 Dharwad 5831 5894 11725 32389525 5589 5836 11425 31558475 
25 Gadag 6466 6592 13058 36071150 5911 6287 12198 33692275 
26 Haveri 10747 10745 21492 59371675 10414 10231 20645 57034100 
27 Sirsi 3918 4181 8099 22370200 4062 4100 8162 22547050 
28 Uttara Kannada 3799 3975 7774 21473475 3869 4146 8015 22137975 
29 Bellary 8053 8849 16902 46681825 10110 11037 21147 58407000 
30 Bidar 10802 9826 20628 56997050 10135 9305 19440 53713375 
31 Gulbarga 11532 12353 23885 65972050 11207 11941 23148 63937175 
32 Koppal 7626 8268 15894 43899150 7537 8767 16304 45024425 
33 Raichur 8129 9111 17240 47613225 8480 9905 18385 50770750 
34 Yadgir 4092 5111 9203 25410550 4173 5671 9844 27175325 
 TOTAL 268456 273371 541827 1496735650 262860 272872 535732 1479834500 
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II. GENERAL CONDITIONS OF CONTRACT 
 

1. GENERAL PROVISIONS 
 
1.1 DEFINATIONS 
 
Unless the context otherwise requires, the following terms whenever used in this 
Contract have the following meanings; 
 

a) "Applicable Law" means the laws and any other instruments having the 
force of law in India, as they may be issued and in force form time to time; 

 
b) "Contract " means the Contract signed by the parties, to which these 

General Conditions of Contract (GC) are attached, together with all the 
documents listed in Clause 1 of such signed Contract; 

 
c) "Effective Date" means the date on which this contract comes into force 

and effect pursuant of Clause GC 2.1. 
 
d) "Contract Price" means the price to be paid for the performance of the 

Services, in accordance with Clause 6; 
 
e) "GC" means these General Conditions of Contract; 
 
f) "Government" means the Government of Karnataka; 
 
g) "Local currency' means Indian Rupee; 

 
h) “CPI” means Commissioner for Public Instruction 

 
i) "Member" in case the Consultants consist of a joint venture of more than 

one entity, means any of these entities, and "Members" means all of these 
entities; "Member In Charge' means the entity specified in the SC to act on 
their behalf in exercising all the Consultants' rights and obligations towards 
the Client under this contract. 

 
j) "Party" means the Client of the Consultants as the case may be, and parties 

means both of them; 
 
k) "Personnel" means persons hired by the Consultants or by any Sub-

consultant as employees and assigned to the performance of the Services or 
any part hereof; and 'key personnel' means the personnel referred to in 
Clause GC 4.2 (a). 

 
l) "SC" means the Special Condition of Contract by which these General 

Conditions of Contract may be amended or supplemented; 
 
m) "Services' means the work to be performed by the Consultants pursuant to 

this Contract as described in Appendix A; and 
 



 

 

Bicycle Project-Planning Section                                                                                                                                Page 21 of 46 

n) "Sub-consultant' means any entity to which the Consultants subcontract 
any part of the Services in accordance with the provisions of Clauses 3.5. 
and 4. 

 
o) "Third Party" means any person or entity other than the Government, the 

Client, the Consultants, or a Sub-Consultant.  
 

1.2 Law Governing the Contract 
This Contract, its meaning and interpretation, and the relation between the parties 
shall be governed by the Applicable Law.  

 
1.3 Language   

The Contract has been executed in English language, which shall be the binding 
and controlling language for all matters relating to the meaning or interpretation 
of this Contract. 

 
1.4 Notices 

Any notice, request or consent made pursuant to this Contract shall be in wiring 
and shall be deemed to have been made when delivered in person to an authorized 
representative of the Party to whom the communication is addressed, or when sent 
by registered mail, telex, telegram or facsimile to such Party at the address 
specified in the SC. 

 
1.5 Location 

The Services shall be performed at such locations as are specified in Appendix A 
and, where the location of a particular task is not s specified, at such locations, 
whether in Karnataka or elsewhere, as the Client may approve.   

 
1.6 Authorized Representative    

Any action required or permitted to be taken, and any document required or 
permitted to be executed, under this Contract by the Client or the Consultants 
may be taken or executed by the officials specified in the SC. 

 
1.7 Taxes and Duties 

The Consultants, sub-Consultants and their Personnel shall pay taxes, duties, fee 
and other impositions as may be levied under the Applicable Law, the amount of 
which except service tax is deemed to have been included in the Contract price. 
The service tax will be reimbursed to consultant on production of challan for 
having paid to Government. 

 
2.  Commencement, Completion, Modification and termination of Contract 
 

2.1 Effectiveness of Contract 
This Contract shall come into effect on the date the Contract is signed by both 
Parties or such other latter dates as maybe stated in the SC. 

 

2.2 Commencement of Services 
The Consultants shall begin carrying out the Services within thirty (30) days after 
the date the Contract becomes effective, or at such other date as may be specified 
in the SC. 
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2.3 Expiration of Contract 
Unless terminated earlier pursuant to Clause 2.7 this Contract shall terminate at 
the end of such time period after the Effective Dates as is specified in the SC.  

2.4 Modification  
Modification of the terms and conditions of this Contract, including any 
modification of the scope of the Services or of the Contract Price, may only be 
made by written agreement between the Parties.  

 
2.5 Force Majeure  
 

2.5.1 Definition  
For the purposes of this Contract "Force Majeure" mean an event which is 
beyond the reasonable control of a Party, and which makes a Party's 
performance of its obligations under the Contract impossible or so 
impractical as to be considered impossible under the circumstances. 

 
2.5.2 No Breach of Contract 

The failure of a Party to fulfill any of its obligations under the contract 
shall not be considered to be a breach of, or default under this Contract 
insofar as such inability arises from an event of force Majeure, provided 
that the party affected by such an event (a) has taken all reasonable 
precautions, due care and reasonable alternative measures in order to carry 
out the terms and conditions of this Contract, and (b) has informed the 
other Party as soon as possible about the occurrence of such an event.  

 
2.5.3 Extension of Time 

Any period within which a Party shall, pursuant to this Contract, complete 
any action or task shall be extended for a period equal to the time during, 
which such party was unable to perform such action as result of Force 
Majeure.  

 
2.5.4 Payments  

During the period of their inability to perform the services as a result of an 
event of Force Majeure, the Consultants shall not be entitled for any 
payment as this is job under basis.  

 
2.6 Suspension:  

The Client may by written notice of suspension to the Consultant, suspend all 
payments to the Consultants hereunder if the Consultants fail to perform any of 
their obligations under this contract, including the carrying out of the Service, 
provided that such notice of suspension (i) shall specify the nature of the failure, 
and (ii) shall request the Consultants to remedy such failure within a period not 
exceeding thirty (30) days after receipt by the Consultant of such notice of 
suspension. 

 
2.7 Termination  
 2.7.1 By the Client 

The Client may terminate this Contract, by not less than thirty (30) days' 
written notice of termination to the Consultants, to be given after the 
occurrence of any of the events specified in paragraphs (a) through (d)of 
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this Clause 2.7.1 and sixty (60) days' in the case of the event referred to in 
(e):  

 
a) If the Consultants do not remedy a failure in the performance of 

their obligations under the Contract, within thirty(30) days of 
receipt after being notified or within such further period as the 
Client may have subsequently approved in writing; 

b) If the Consultants (or any of their Members) become insolvent or 
bankrupt;  

c) If, as the result of Force Majeure, the Consultants are unable to 
perform a material portion of the Services for a period of  not less 
than sixty (60) days; or 

d) It the consultant, in the judgment of the Client has engaged in 
corrupt or fraudulent practices in competing for or in executing the 
Contract.  

      
For the purpose of this clause; 

   
"corrupt practice" means the offering, giving, receiving or soliciting 
of anything of value to influence the action of public official in the 
selection process or in contract or in contract execution. 
 
"fraudulent practice" means a misrepresentation of facts in order to 
influence a selection process or the execution of a contract of the 
detriment of GOK, and includes collusive practice among 
consultants (prior to or after submission of proposals) designed to 
establish prices at artificial non-competitive levels and to deprive 
GOK of the benefits of free and open competition.  

 
e) If the Client, in its sole, discretion and for any reason whatsoever, 

decides to terminate this Contract. 
 

2.7.2 By the Consultants:  
 

The Consultant may terminate this Contract, by not less than thirty (30) 
days' written notice to the Client, such notice to be given after the 
occurrence of any of the events specified in paragraphs (a) through (c) of 
this Clause 2.7.2: 

 
a) If the Client fails to pay any monies due to the Consultants pursuant 

to this Contract and not subject to dispute pursuant to Clause 7 hereof 
within forty-five (45) days after receiving written notice from the 
Consultants that such payment is overdue; 

b) If the Client is in material breach of its obligations pursuant to this 
Contract and has not remedied the same with in forty-five (45) days 
(or such longer period as the Consultants may have subsequently 
approved in writting0 following the receipt by the Client of the 
Consultants' notice specifying such breach; 
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c) If, as the result of Force Majeure, the Consultants are unable to 
perform a material portion of the Service for a period of not less than 
sixty (60) days.  

 
2.7.3 Cessation of Rights and Obligations 

Upon termination of this Contract pursuant t Clause GC 2.7, or upon 
expiration of this Contract pursuant to Clause GC 2.3, all rights and 
obligations of the Parties hereunder shall cease, except: 

 
(i). Such rights and obligations as may have accrued on the date of 

termination or expiration; 
(ii). The obligation of confidentiality set forth in Clause GC 3.3 hereof; 

(iii). The Consultants' obligations to permit inspection, copying and 
auditing of their accounts and records set forth in Clause GC 3.5 (ii) 
hereof; and 

(iv). any right which a Party may have under the Applicable Law. 
 
2.7.4 Cessation of Services 

Upon termination of this Contract by notice of either Party to the other 
pursuant to Clauses GC 2.7.1 or GC 2.7.2 hereof, the Consultants shall, 
immediately upon dispatch or receipt of such notice, take all necessary 
steps to bring the services to a close in a prompt and orderly manner and 
shall make every reasonable effort to keep expenditures for this purpose to 
a minimum.  With respect to documents prepared by the Consultants and 
equipments and materials furnished by the Client.  Consultants shall 
proceed as provided, respectively, by Clauses GC 3.8 and GC 3.9 

 
2.7.5 Payment upon Termination 

Upon termination of this contract pursuant to clauses GC 2.7.1 or GC 2.7.2 
hereof, the Client shall make the following payments to the consultants 
(after offsetting against these payments any amount that may be due from 
the consultant to the client). 

 
a) Remuneration pursuant to clause GC 6 hereof for services 

satisfactorily performed prior to the effective date of termination. 
b) Reimbursable expenditures pursuant to clause GC 6 hereof for 

expenditures actually incurrent prior to the effective date of 
termination; and 

c) Except in the case of termination pursuant to paragraphs (a) through 
(b) of clause GC 2.7.1 hereof, reimbursement of any reasonable cost 
incident to the prompt and orderly termination of the contract. 

 
2.7.6 Disputes about events of Termination 

If either party disputes whether an event specified in paragraphs (a) 
through (e) of clause GC 2.7.1 or in clause GC 2.7.2 hereof has occurred, 
such party may, within forty-five (45) days after receipt of notice of 
termination from the other party, refer the matter to arbitration pursuant 
to clause GC 7 hereof, and this contract shall not be terminated on account 
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of such event except in accordance with the terms of any resulting arbitral 
award. 

 
 
3. Obligations of the Consultants 

3.1 General 
The Consultants shall perform the services and carry out their obligations 
hereunder with all due diligence, efficiency and economy, in accordance with 
generally accepted professional techniques and practices, and shall observe 
sound management practices, and employ appropriate advanced technology 
and safe and effective equipment, machinery, materials and methods.  The 
consultants shall always act, in respect of any matter relating to this contract 
or to the services, as faithful advisers to the client, and shall at all times 
support and safeguard the client’s legitimate interests in any dealings with sub-
consultants or Third Parties. 

 
3.2 Conflict of Interests 

3.2.1 Consultants Not to Benefit from Commissions, Discounts, etc. 
The remuneration of the consultants pursuant to clause GC 6 hereof shall 
constitute the consultants sole remuneration in connection with this 
contract or the services and the consultants shall not accept for their own 
benefit any trade commission, discount or similar payment in connection 
with activities pursuant to this contract or to the services or in the 
discharge of their obligations hereunder, and the consultants shall use their 
best efforts to ensure that any sub-consultants, as well as the personnel and 
agents of either of them, similarly shall not receive any such additional 
remuneration. 

 
3.2.2 Procurement Rules of Funding Agencies 

If the consultants, as part of the services, have the responsibility of 
advising the client on the procurement of goods, works or services, the 
Consultants shall comply with any applicable procurement guidelines of the 
funding agencies and shall at all times exercise such responsibility in the 
best interest of the client.  Any discounts or commissions obtained by the 
consultants in the exercise of such procurement responsibility shall be for 
the account of the client. 
 

3.2.3 Consultants and Affiliates Not to engage in Certain Activities 
The consultants agree that, during the term of this contract and after its 
termination, the consultants and any entity affiliated with the consultants, 
shall be disqualified from providing goods, works or services (other than the 
services and any continuation thereof) for any project resulting from or 
closely related to the services. 
 

3.2.4 Prohibition of Conflicting Activities 
The consultants shall not engage, and shall cause their personnel their 
personnel not to engage, either directly or indirectly, in any of the following 
activities. 
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a) During the term of this contract, any business or professional activities 
in GOK which would conflict with the activities assigned to them under 
this contract; and 

b) After the termination of this contract, such other activities as may be 
specified in the SC. 

 
3.3 Confidentially 

The consultants, and the personnel of them shall not, either during the term or 
after the expiration of this contract, disclose any proprietary or confidential 
information relating to the project, the services, this contract or the client’s 
business or operations without the prior written consent of the client. 

 
3.4 Accounting, Inspection and Auditing 

The consultants (i) shall keep accurate and systematic account and records in 
respect of the services, hereunder, in accordance with internationally accepted 
accounting principles and in such form and detail as will clearly identify all 
relevant time charges and cost, and the bases thereof (including such bases as 
may be specifically referred to in the SC); (ii) shall permit the Client or its 
designated representative periodically, and up to one year from the expiration 
or termination of this contract, to inspect the same and make copies thereof as 
well as to have them audited by auditors appointed by the Client. 

 
3.5 Consultant’s Actions Requiring Client’s Prior Approval 

The consultants shall obtain the Client’s prior approval in writing before 
taking any of the following actions: 

 

a) entering into a subcontract for the performance of any part of the services, 
it being understood that the consultants shall remain fully liable for the 
performance of the services by its personnel pursuant to this contract; and 

b) Appointing, such members of the personnel as are listed in Appendix C 
(“Consultants” Sub-consultants” Key Personnel”) merely be title but not 
by name; 

c) Any other action that may be specified in the SC. 
 
3.6 Reporting Obligations 
The Consultants shall submit to the client the reports and documents specified in 
Appendix B hereto, in the form, in the numbers and within the time periods set forth 
in the said Appendix 
 
3.7 Documents Prepared by the Consultants to be the Property of the Client 
All plans, drawing, specifications, designs, reports, other documents and software 
prepared by the consultants for the client under this contract shall become and remain 
the property of the Client, and the consultants shall not later than upon termination 
or expiration of this contract, deliver all such documents to the client, together with a 
detailed inventory thereof.  The consultants may retain a copy of such documents and 
software.  Restrictions about the future use of these documents and software, if any, 
shall be specified in the SC. 
 
3.8 Equipment and Materials Furnished by the Client 
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Equipment and materials made available to the consultants by the client, or 
purchased by the consultants with funds provided by the client, shall be the property 
of the client and shall be marked accordingly.   Upon termination or expiration of this 
contract, the consultants shall make available to the client an inventory of such 
equipment and materials and shall dispose of such equipment and materials in 
accordance with the Client’s instructions.  While in possession of such equipment and 
materials, the consultants, unless otherwise instructed by the client in writing, shall 
insure them at the expense of the client in an amount equal to their full replacement 
value. 
 

4 Consultant’s Personnel and Sub-consultants 
4.1 General 
The consultants shall employ and provide such qualified and experienced Personnel 
and Sub-consultants as are required to carry out the services. 
 
4.2 Description of Personnel 

a) The titles, agreed job descriptions, minimum qualification and estimated 
periods of engagement in the carrying out of the services of each of the 
consultants key personnel are described in Appendix C.  If any of the Key 
Personnel ahs already been approved by the clients his/her name is listed as 
well. 

b) If required to comply with the provision of clause GCC 3.1.1 hereof, 
adjustments with respect to the estimated periods of engagement of key 
Personnel set forth in Appendix C may be made by the Consultants by 
written notice to the Client, provided (i) that such adjustments shall not 
alter the originally estimated period of engagement of any individual by 
more than 10% or one week, whichever is larger, and (ii) that the aggregate 
of such adjustments shall not cause payments under this contract to exceed 
the ceilings set forth in clause GC 6.1(b) of this contract.  Any other such 
adjustments shall only be made with the client’s written approval.  

c) If additional work is required beyond the scope of the services specified in 
Appendix A, the estimated periods of engagement of Key Personnel set 
forth in Appendix C may be increased by agreement in writing between the 
Client and the consultants, provided that any such increase shall not, 
except as otherwise agreed, cause payments under this contract to exceed 
the ceilings set forth in clause GC 6.1 (b) of this contract. 

 
4.3 Approval of Personnel 
The key Personnel listed by title as well as by name in Appendix C are hereby 
approved by the Client.  In respect of other Key Personnel which the consultants 
propose to use in the carrying out of the services, the consultants shall submit to the 
client for review and approval a copy of their biographical data.  If the Client does not 
object in writing (stating the reasons for the object) within twenty-one (21) calendar 
days from the date of receipt of such biographical data, such Key Personnel shall be 
deemed to have been approved by the Client. 
   
4.4 Working Hours, Overtime, Leave, etc., 

a) Working hours and holidays for Key Personnel are set forth in Appendix C. 
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b) The Key Personnel shall not be entitled to be paid for overtime nor to take 
paid sick leave or vacation leave except as specified in Appendix C hereto, 
and except as specified in such Appendix, the consultant’s remuneration 
shall be deemed to cover these items.  All leave to be allowed to the 
Personnel is included in the staff-months of services set forth in Appendix 
C.  Any taking of leave by Personnel shall be subject to the prior approval 
by the Consultants who shall ensure that absence for leave purposes will 
not delay the progress and adequate supervision of the Services. 

 

4.5 Removal and / or Replacement of Personnel 
a) Except as the client may otherwise agree, no changes shall be made in the 

Key Personnel.  If, for any reason beyond the reasonable control of the 
consultants, it becomes necessary to replace any of the Personnel, the 
consultants shall forthwith provide as a replacement a person of equivalent 
or better qualifications. 

b) If the Client (i) finds that any of the Personnel has committed serious 
misconduct or has been charged with having committed a criminal action, 
or (ii) has reasonable cause to be dissatisfied with the performance of any of 
the Personnel, then the consultants shall, at the client’s written request 
specifying the grounds therefore, forthwith provide as a replacement a 
person with qualifications and experience acceptable to the client. 

c) Any of the Personnel provided as a replacement under clauses (a) and (b) 
above, the rate of remuneration applicable to such person as well as any 
reimbursable expenditures the consultants may wish to claim as a result of 
such replacement, shall be subject to the prior written approval by the 
client.  Except as the client may otherwise agree, (i) the consultants shall 
bear all additional travel and other costs arising out of or incidental to any 
removal and / or replacement, and (ii) the remuneration to be paid for any 
of the Personnel provided as a replacement shall not exceed the 
remuneration which would have been payable to the Personnel replaced. 

 
5 Obligation of the Client. 

 

5.1 Assistance and Exemptions 
Unless otherwise specified in the SC, the client shall use its best efforts to 
ensure that the Government shall: 

 
a) Issue to officials, agents and representatives of the Government all such 

instructions as may be necessary or appropriate for the prompt and 
effective implementation of the Services; 

b) Assist the consultants and the Personnel and any Sub-consultants 
employed by the consultants for the Services from any requirement to 
register or obtain any permit to practice their profession or to establish 
themselves either individually or as a corporate entity according to the 
Applicable Law; 

c) Provide to the Consultants, Sub-consultants and Personnel any such 
other assistance as may be specified in the SC. 

 
5.2 Services, Facilities and Property of the Client 
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The Client shall make available to the consultants and the Personnel, for the 
purposes of the services and free of any charge, the services, facilities and 
property described in Appendix D at the times and in the manner specified in 
sad Appendix D, provided that if such services, facilities and property shall 
not be made available to the consultants as and when so specified, the parties 
shall agree on (i) any time extension that it may be appropriate to grant to 
the consultants for the performance of the services, (ii) the manner in which 
the consultants shall procure any such services, facilities and property from 
other sources, and (iii) the additional payments, if any, to be made to the 
consultants as a result thereof pursuant to clause GC 6.1 (c) hereinafter. 

 
5.3 Payment 
In consideration of the Services performed by the Consultants under this contract, the 
client shall make to the consultants such payments and in such manner as is provided 
by clause GC 6 of this contract. 
 

6 Payments to the Consultants 
 

6.1 Cost Estimates: Ceiling Amount 
a) An estimate of the cost of the services payable in local is set forth in 

Appendix E. 
b) Except as may be otherwise agreed under clause GC 2.6 and subject to 

clause GC 6.1 (c), payments under this contract shall not exceed the ceilings 
specified in the SC.  The consultants shall notify the client as soon as 
cumulative charges incurred for the services have reached 80% of either of 
these ceilings. 

c) Notwithstanding clause GC 6.1 (b) hereof, if pursuant to clause GC 5.3, 5.4 
hereof, the parties shall agree that additional payments, shall be made to the 
consultants in order to cover any necessary additional expenditures not 
envisaged in the cost estimates referred to in clause GC 6.1(a) above, the 
ceiling or ceilings, as the case may be, set forth in clause GC 6.1(b) above 
shall be increased by the amount, as the case may be, of any such additional 
payments. 

 
6.2 Remuneration and Reimbursable Expenditures (P.44) 

a) Subject to the ceilings specified in Clause GC 6.1(b) hereof, the Client shall 
pay to the Consultants (i) remuneration as set forth in Clause GC 6.2(b) 
 

b) Remuneration for the Personnel shall be determined on the basis of time 
actually spent by such Personnel in the Performance of the date 
determined in accordance with Clause GC 2.3 and Clause SC 2.3 ( or such 
other date as the Parties shall agree in writing) at the rates refereed to, and 
subject to such additional provisions as are set forth, in the SC.  

 
6.3 Currency of Payment 
All payments (Remuneration and Reimbursable) shall be made in India Rupees 
 
6.4 Mode of Billing and Payment 
Billing and payments in respect of the Services shall be made as follows: 
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a) The client shall cause to be paid to the consultants an advance payment as 
specified in the SC, and as otherwise set forth below.  The advance payment will 
be due after provision by the consultants to the client of a bank guarantee by a 
bank acceptable to the client in an amount specified in the SC, such bank 
guarantee (i) to remain effective until the advance payment has been fully set off 
as provided in the SC, and (ii) to be in the form set forth in Appendix F hereto or 
in such other form as the client shall have approved in writing. 

 

b) As soon as practicable and not later than fifteen (15 days) after the end of each 
calendar month during the period of the Services, the Consultants shall submit to 
the client, in duplicate, itemized statements, accompanied by copies of receipted 
invoices, vouchers and other appropriate supporting materials (wherever the 
reimbursable expenditure is as per actual) of the amounts payable pursuant to 
clauses GC 6.3 and 6.4 for such months.  Each monthly statement shall distinguish 
that portion of the total eligible cost which pertains to remuneration from that 
portion which pertain to reimbursable expenditure. 

 

c) The client shall cause the payment of the consultants within sixty (60) days after 
the receipt by the client of bills with supporting documents (if required).  Only 
such portion of a monthly statement that is not satisfactorily supported may be 
withheld from payment.  Should may discrepancy be found to exist between 
actual payment and costs authorized to be incurred by the consultants, the client 
may add or subtract the difference from any subsequent payments.  Interest at 
the rate specified in the SC shall become payable as from the above due date on 
any amount due by, but not paid on, such due date. 

 

d) The final payment under this clause shall be made only after the final report and a 
final statement, identified as such, shall have been submitted by the consultants 
and approved as satisfactory by the client.  The services shall be deemed approved 
by the client as satisfactory ninety (90) calendar days after receipt of the final 
report and final statement by the client unless the client within such ninety (90) 
day period, gives written notice to the consultants specifying in detail deficiencies 
in the services, the final report or final statement.  The consultants shall 
thereupon promptly make any necessary corrections, and upon completion of such 
corrections, the foregoing process shall be repeated.  Any amount which the client 
has paid or caused to be paid in accordance with this clause in excess of the 
amounts actually payable in accordance with the provisions of this contract shall 
be reimbursed by the consultants to the client within thirty (30) days after receipt 
by the consultants of notice thereof.  Any such claim by the Client for 
reimbursement must be made within twelve (12) calendar months after receipt by 
the client of a final report and final statement approved by the client in 
accordance with the above. 

e) All payments under this contract shall be made to the account of the consultants 
specified in the SC. 

 
7 Settlement of Disputes 
 

7.1 Amicable Settlement 
The parties shall use their best efforts to settle amicably all disputes arising out of or 
in connection with this contract or the interpretation thereof. 
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7.2 Dispute Settlement 
Any dispute between the parties as to matters arising pursuant to this contract which 
cannot be settled amicably within thirty (30) days after receipt by one party of the 
party’s request for such amicable settlement may be submitted by either party for 
settlement in accordance with the provisions specified in the SC. 
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SPECIAL CONDITIONS OF CONTRACT 
 
1.1  The Member in-charge is Sr. Asst. Director (Planning)  
 
1.2  The addresses are: 
 
  Client: 
 
  Attention  : SADPI (Planning)  
  Cable address : Commissioner for Public Instruction, Bangalore 
  Telex    : 080-22246975  
   E-mail    : ddpiplanning@gmail.com

  
 
  Consultants: 
 
 
  Attention : ............................ 
  Cable address: .......................... 
  Telex   : .......................... 
  Facsimile  : .......................... 
  E-mail   : .......................... 
 

[Note: Fill in the Blanks] 
  
1.3  Notice will be deemed to be effective as follows: 
 

a) in the case of personal delivery or registered mail on delivery; 
b) in the case of telexes, 24 hours following confirmed transmission; 
c) in the case of telegrams, 24 hours following confirmed transmission and 
d) in the case of facsimiles, 24 hours following confirmed transmission; 

 
1.4   The Authorized Representative are: 
 
  For the Client: Sr. Asst. Director (Planning), o/o.CPI 
 
  For the Consultants............................ 

[Note: Fill in the Blanks] 
 
1.5 The consultants and the Personnel shall pay the taxes, duties, taxes, fees, levies 

and other impositions levied under the existing, amended or enacted laws during 
life of this contract and the client shall perform such duties in regard to the 
deduction of such tax as may be lawfully imposed.] 

 
 
 
 
 
 

mailto:ddpiplanning@gmail.com


 

1.6     Disputes shall be settled by arbitration in accordance with the following provisions: 
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1.6.1 Selection of Arbitrators 
 

Each dispute submitted by a Party to arbitration shall be heard by a sole 
arbitrator an arbitration panel composed of three arbitrators, in accordance 
with the following provisions: 
 
(a)  Where the Parties agree that the dispute concerns a technical matter, 

they any agree to appoint a sole arbitrator or, failing agreement on the 
identity of such sole arbitrator within thirty (30) days after receipt by 
the other Party of the proposal of a name for such an appointment by 
the Party who initiated the proceedings, either Party may apply to the 
President, Institution of Engineers India*, New Delhi for a list of not 
fewer than five nominees and, on receipt of such list, the Parties shall 
alternately strike names there from, and the last remaining nominee on 
the list shall be the sole arbitrator for the matter in dispute.  If the last 
remaining nominee has been determined in this manner within sixty 
(60) days of the date of the list, the President, Institution of Engineers 
India*, New Delhi, shall appoint, upon the request of either Party and 
form such list or otherwise, a sole arbitrator for the matter in dispute. 

(b) where the Parties do not agree that the dispute concerns a technical 
matter, the Client and the Consultants shall each appoint one 
arbitrator, and these two arbitrators shall jointly appoint a third 
arbitrator, who shall chair the arbitrator panes.  If the arbitrators 
named by the Parties do not succeed in appointing a third arbitrator 
within thirty(30) days after the latter of the two arbitrators named by 
the Parties has been appointed, the third arbitrator shall, at the request 
of either Party, be appointed by Secretary, the Indian Council of 
Arbitration, New Delhi. 

(c) If, in a dispute subject to Clause SC 1.7.1(b), one Party fails to appoint 
its arbitrator within thirty(30) days after the other Party has appointed 
its arbitrator, the Party which has named an arbitrator may apply to 
the Secretary, Indian Council of Arbitration, New Delhi, to appoint a 
sole arbitrator for the matter in dispute, and the arbitrator appointed 
pursuant to such application shall be the sole arbitrator for that 
dispute. 

 
1.6.2 Rules of Procedure  

Arbitration proceedings shall be conducted in accordance with procedure 
of the Arbitration & Conciliation Act 1996, of India 
 

1.6.3 Substitute Arbitrators 
If for any reason an arbitrator is unable to perform his function, a 
substance shall be appointed in the same manner as the original 
arbitrator. 
 

1.6.4 Qualifications of Arbitrators 
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The sole arbitrator or the third arbitrator appointed pursuant to 
paragraphs (a) of Clause 1.7.1 hereof shall be a nationally recognized 
legal or technical expert with extensive experience in relation to the 
matter in dispute. 
 

1.6.5 Miscellaneous 
In any arbitration proceedings hereunder: 
 
(a) proceedings shall, unless otherwise agreed by the Parties, be held in  

Bangalore. 
(b) the English languages shall be the official language for all purposes 
(c)   the decision of the sole arbitrator or of a majority of the arbitrators 

(or of the third arbitrator if there is not such majority) shall be final 
and binding and shall be enforceable in any court of competent 
jurisdiction, and the Parties hereby waive any objections to or claims 
of immunity in respect of such enforcement. 
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FORM  F-1
 
 
 
From   To 
 
——— 
——— 
——— 
——— 
 
 
Sir: 
 
 Hiring of Consultancy services for————of — — — — Regarding
 
 
 I/We ——————————— consultant/consultancy firm/organization herewith enclose 
Technical and Financial Proposal for selection of my/our firm as consultant for — — — — — —. 
 
 We undertake that, in competing for (and, if the award is made to us, in executing) the 
above contract, we will strictly observe the laws against fraud and corruption in force in India 
namely “Prevention of Corruption Act 1988”. 
 
 
    Yours faithfully, 
 
 
 
 
    Signature:  ————— 
    Full name ————— 
    and address: —————  
 
 (Authorized Representative)           
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 FORM  F-2 
 
 ASSIGNMENTS OF SIMILAR NATURE SUCCESSFULLY COMPLETED DURING LAST  3  YEARS
 
 
1. Brief Description of the Firm/Organization:  
 
2. Outline of recent experience on assignments of similar nature: 
 
 

Sl.No. Name of 
assign-
ment

Name of 
project

Owner or 
sponsoring 
authority

Cost of 
assign-
ment

Date of 
commence
ment

Date of 
completion

Was 
assign-
ment  
satisfac-
torily 
completed

        
 1  2  3  4  5  6  7  8 
        

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Note: Please attach certificates from the employer by way of documentary proof.  (Issued by the 

Officer of rank not below the rank of Superintending Engineer or equivalent.) 
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FORM  F-3 
 
 WORK PLAN TIME SCHEDULE
 
A. Field Investigation
 
                                                                                                                                                                              
                      
Sl. Item       Monthwise Program 
No.    1st 2nd 3rd 4th 5th 6th 7th 8th 9th 10th 11th
 12th 
                                                                                                                                                                              
                      
 
 
 
 
 
B. Compilation and submission of reports
 
1. Inception Report 
 
2. Interim Status Report  } As indicated under TOR 
      }  
 
3. Draft Final Report 
 
4. Final Report 
 
C. A short note on the line of approach and methodology outlining various steps for performing 

the study. 
 
D. Comments or suggestions on "Terms of Reference." 
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FORM NO.F-4
 
 Composition of the Team Personnel and the task which would be assigned to each 
 Team Member 
 
 
1. Technical/Managerial Staff
 
                                                                                                                                    
 Sl.No.  Name Position Task assignment 
                                                                                                                                    
 
 
 
 
 
 
 
 
 
2. Support Staff 
 
                                                                                                                                    
 Sl.No.  Name Position Task assignment 
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FORM  F-5
FORMAT OF CURRICULUM VITAE (CV) FOR  

PROPOSED KEY PROFESSIONAL STAFF 
 

Proposed Position:    
 
Name of Firm:    
 
Name of Staff:    
 
Profession:    
 
Date of Birth:    
 
Years with Firm/Entity:     Nationality:    
 
Membership in Professional Societies:    
 
  
 
Detailed Tasks Assigned:    
 
  
 
Key Qualifications: 
 
[Give an outline of staff member’s experience and training most pertinent to tasks on assignment.  
Describe degree of responsibility held by staff member on relevant previous assignments and give 
dates and locations.  Use about half a page.] 
 
  
 
Education: 
 
[Summarize college/university and other specialized education of staff member, giving names of 
schools, dates attended, and degrees obtained.  Use about one quarter of a page.] 
 
  
 
Employment Record: 
 
[Starting with present position, list in reverse order every employment held.  List all positions held by 
staff member since graduation, giving dates, names of employing organizations, titles of positions 
held, and locations of assignments.  For experience in last ten years, also give types of activities 
performed and client references, where appropriate.  Use about  two pages.] 
 
  



 

Languages: 
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[For each language indicate proficiency: excellent, good, fair, or poor; in speaking, reading, and 
writing ] 
 
  
 
Certification: 
 
I, the undersigned, certify that to the best of my knowledge and belief, these data correctly describe 
me, my qualifications, and my experience. 
 
 Date:    
[Signature of staff member and authorized representative of the Firm]Day/Month/Year 
 
Full name of staff member:______________________________________ 
Full name of authorized representative:____________________________ 
 
 
 



 

 FORM NO.F-6
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 SCHEDULE OF PRICE BID 
 
 
 
                                                                                                                           
  Items  Amount 
   In figures In words 
                                                                                                                             
 
 
 1. Consultancy services for: 

(a) Design of management development programs 
  for officers at the strategic level 
(b) Conduct of management development programs 
  for officers at the strategic level 
 (cost per batch x number of batches) 
  x 

  — — —        — — — 
 

2.  Consultancy Services 
Tax @ ……. % 

 
 
 
 
 
     Signature of Consultant 
 
     
     (Authorized representative) 
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 Cost Estimate of Services 
 
 
Remuneration of Staff 
 
Staff Name Daily (Monthly) Rate Working Days Total Cost 
  (in currency)  (Months)  (in currency) 
 
 
a)  Team Leader __________ 

b) " __________ 

c) " __________ 

 

    Sub-Total (Staff)  __________ 

 

Out-of-Pocket Expenses: 
 
 a)  Per Diem:1 Room Subsistence Total  Days 
    Cost ____ _____ __________  
 
 
 b)   Air fare:     __________ 
 
 c)   Lump Sum Miscellaneous Expenses:2   __________ 
 
     Sub-Total (Out-of-Pocket) __________ 
  
  
 Contingency Charges:    __________ 
 
 
 
 TOTAL COST ESTIMATE    __________ 
 
 Consultancy Services    __________ 
 Tax @ ……………..% 

                     
 1 Per Diem is fixed per calendar day and need not be supported by receipts. 
 

 2 To include reporting costs, visa, inoculations, routine medical examination, minor 
surface  transportation and communications expenses, porter age fees, in-and-out expenses, 
airport  taxes, and such other travel related expenses as may be necessary. 

 



 

 FORM  F-7
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 WORK PROGRAM AND TIME SCHEDULE FOR KEY PERSONNEL 
 
 MONTHS 
 
Name Position 1 2 3 4 5 6 7 8 9 10 11 12
 Number of 
              months 
 
 
 
 
 
 
 
  Total 
 
Reports Due/Activities and Duration 
 
1. 
2. 
3. 
4. 
5. 
6. 
7. 
8. 
9. 
10. 
 
Field Full Time                      Part Time                     
Reports Due                      
Activities Duration                      
 



 

 Consulting Services
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 Draft Letter of Contract for Small Assignments Carried out by Consultants 
 
 Subject:      (Name of Assignment) 
(Name of Consultant) 
 
1. Set out below are the terms and conditions under which (Name of Consultant) has agreed to carry 

out (Name of Client) the above-mentioned assignment specified in the attached Terms of 
Reference. 

 
2. For administrative purposes (Name of responsible staff of Client) has been assigned to administer 

the assignment and to provide the (Name of Consultant) with all relevant information needed to 
carry out the assignment. The services will be required in (Name of Project) for about 60 (sixty)  
days, during the period from _________________ to ________________ .  

 
3. The (Name of Client) may find it necessary to postpone or cancel the assignment and/or shorten 

or extend its duration. However, every effort will be made to give you, as early as possible, notice 
of any changes. In the event of termination, the (Name of Consultant) shall be paid for the 
services rendered for carrying out the assignment to the date of termination, and the (Name of 
Consultant) will provide the (Name of Client) with any reports or parts thereof, or any other 
information and documentation gathered under this Contract  prior to the date of termination. 

 
4. The services to be performed, the estimated time to be spent, and the reports to be submitted 

will be in accordance with the attached Terms of Reference. 
 
5. This Contract, its meaning and interpretation and the relations between the parties shall be 

governed by the Laws of Union of India.  
 
6. This Contract will become effective upon confirmation of this letter on behalf of (Name of 

Consultant) and will terminate on ___________________, or such other date as mutually agreed 
between the (Name of Client) and the (Name of Consultant). 

 
7. Payments for the services will not exceed a total amount of Rs. ________________. 
 
 The (Name of Client) will pay (Name of Consultant), within 30 days of receipt of invoice as 
follows: 
 
   Amount    Currency 
  ....................................  ................................  upon receipt of a 

confirmed copy of this 
letter and submission of 
inception report 

 
  ....................................  ................................  upon receipt of 

intermediate Status 
Report. 

 
  ....................................  ................................  upon receipt of the draft 

Final report. 
 
  ....................................  ................................  upon receipt of the final 

report acceptable to 
(Name of Borrower) 

 
  The above remuneration includes all the costs related to carrying out the services, including 

overhead and any taxes imposed on the (Name of Consultant). 
 



 

8.  The (Name of Consultant) will be responsible for appropriate insurance coverage. In this regard, 
the (Name of Consultant) shall maintain workers compensation, employment liability insurance for 
their staff on the assignment. The (Name of Consultant) shall also maintain comprehensive 
general liability insurance, including contractual liability coverage adequate to cover the indemnity 
of obligation against all damages, costs, and charges and expenses for injury to any person or 
damage to any property arising out of, or in connection with, the services which result from the 
fault of the (Name of Consultant) or its staff. The (Name of Consultant) shall provide the (Name 
of Client) with certification thereof upon request. 
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9.  The (Name of Consultant) shall indemnify and hold harmless the (Name of Client) against any and 

all claims, demands, and/or judgements of any nature brought against the (Name of Client) 
arising out of the services by the Consultant and it's staff under this Contract. The obligation 
under this paragraph shall survive the termination of this Contract. 

 
10. The Consultant agrees that, during the term of this Contract and after its termination, the 

Consultant and any entity affiliated with the Consultant, shall be disqualified from providing goods, 
works or services (other than the Services and any continuation thereof) for any project resulting 
from or closely related to the Services. 

 
11.  The Consultant agrees that, the assignment will be completed within 60 days from the date of 

signing the contract. 
 
12. All final plans, drawings, specifications, designs, reports and other documents or software 

submitted by the (Name of Consultant) in the performance of the Services shall become and 
remain the property of the Client.  The Consultants may retain a copy of such documents but shall 
not use them for purposes unrelated to this Contract without the prior written approval of the 
Client. 

 
13. The Consultant undertakes to carry out the assignment in accordance with the highest standard 

of professional and ethical competence and integrity, having due regard to the nature and 
purpose of the assignment, and to ensure that the staff assigned to perform the services under 
this Contract, will conduct themselves in a manner consistent herewith. 

 
14. The Consultant will not assign this Contract or sub-contract or any portion of it without the Client’s 

prior written consent. 
 
15. The (Name of Consultant) shall pay the taxes, duties fee, levies and other impositions levied 

under the Applicable law and the Client shall perform such duties, in regard to the deduction of 
such tax, as may be lawfully imposed. 

 
16. The (Name of Consultant) also agree that all knowledge and information not within the public 

domain which may be acquired during the carrying out of this Contract, shall be, for all time and 
for all purpose, regarded as strictly confidential and held in confidence, and shall not be directly or 
indirectly disclosed to any person whatsoever, except with the (Name of Client) written 
permission. 

 
17. Any dispute arising out of the Contract, which cannot be amicably settled between the parties, 

shall be referred to adjudication/arbitration in accordance with Arbitration & Conciliation Act 1996. 
 
Place: 
 
 
Date:  (Signature of Authorized Representative on behalf of Consultant) 
 
 
 
 
   Signature & Name of the Client's Representative) 
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